WEST BENGAL STATE RURAL DEVELOPMENT AGENCY

Nadia Division, Nadia Zilla Parishad Head Quarter
Krishnagar, Nadia, 741101 JOINT ADMINISTRATIVE

BUILDING (6™ FLOOR)
BLOCK HC-7, SECTOR-III, SLAT
LAKE CITY,
KOLKATA-700106

E-mail-piunadia@gmail.com / wb-nad@pmgsy.nic.in

Notice Inviting Tender

Tender Notice No. - I/WBSRDA of 2022-23

No. 28 /WBSRAD/ND/2022-23 Date: 07.04.2022

Separate Sealed Tenders are hereby invited from the bonafied Contractors as per particulars given below and
will be received by the Executive Engineer of WBSRDA, Nadia Division, Nadia Zilla Parishad, Krishnagar, in the
Tender Box kept his chamber upto the Time Specified below:

1. Name of the Work ¢ As per Annexure-IV
2. Estimated Amount ¢ As per Annexure-IV
3. Estimated Value : Considering 12% GST and including 1% Cess, subject to ariation
of GST depending any order from effective date.
4.  Contractor/Eligible to Submit :  Outside benefied contractor having credential in similar type of
application for the paper work @ 40% of work value in a single work awarded not earlier

than F.Y. 2015-16.

Last date of submission of Application

for tender paper 13.04.2022 upto 2.00 P.M.

6. Date of issue of Tender documents ¢ 13.04.2022 upto 4.00 P.M.

Credential & Other Documents : e Tender Notice to be downloaded from Website:
hups://www.nadiazillaparishad.in/notifications.php.

e Tender to be submitted along with self attested copies of
1. Pan Card.
2. Professional Tax Clearance Certificates up to date.
3. Income Tax return should be submitted for last 3 years.
4. Audit Report with P&L Balance Sheet should be submitted
for last 3 years.
5. Trade License Certificate up to date.
6. Copy of the valid 15 digit Goods and Services Taxpayer
Identification Number (GSTIN) under GST Act, 2017.
7. Sales Tax Clearance Certificate (Both State & Central) if
any.
8. Payment Certificate of the work which the tenderer intended
to furnish as support of proof of experience.
9. Work Order of the works, against which the payment
certificate is being submitted.
10. The applicant in the same name and style as prime
contractor should have successfully completed at least one
contract of similar type of work at least 40% value of the
proposed contract within the last S years. Credential Certificate
from the employer (not below the rank of Executive Officer,
Panchayat Samity), under whom the work has been executed /
under execution.
11. All the relevant documents in support of proof of having
own/hire road construction machineries, Tools & Plants,
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laboratory equipments etc in possession of the Tenderer. (As
per Annexure-I)

12. In case of Partnership Firm / Registered Company, the
intending Tenderers are requested to submit the copy of the
Deed of Partnership / relevant document in support of proof of
S0.

13. The intending tenderer in the same name and style should
have achieved annual turnover of the year for 100% of
proposed contract.

14. Evidence of access to line(s) of credit and availability of
other financial resources/facilities/Bank Solvency (20 percent
of the contract value) certified by banker (the certificate being
not more than 3 months old) (As per Annexure-11),

15. Bidder should be submitted Affidavit Rs. 10/- Non-Judicial
Stamp Paper authorised by notary public. (As per Annexurc-
1)

Any Incomplete Tender will not be entertained.

e All documents to be shown in original to the Department for
verification by attending himself or his authorized
representative physically in the office during the specified time
as mention in Column-5.

8.  Last Date of receipt of Tender : 18.04.2022 upto 2.00 P.M.

9.  Opening of Tender : 19.04.2022 upto 2.00 P.M.

10. Cost of Tender Documents ¢ Rs. 150.00

11. Earnest Money : 2% of Estimated Amount (i.e. @ Rs. As per Annexure-IV) by

Bank Draft should be drawn in favour of WBSRDA, Nadia
Division, Nadia Zilla Parishad and original copy of the same must
be submitted at the time of submission of the tender.

12. Validity of Tender : 45 (Forty Five) Days from the date of Work Order.
13. Time of Completion of work : As per Annexure-IV
14. Schedule of Rates : WBSRDA, Schedule of Ratcs effective from 1% January, 2019

with all addendum and corrigendum issued till to date.
N.B.:- This Notice will be seen on Website: iiztps://www.nadiazillaparishad.in/notifications.php
o

Executive En'gineer-in—Charge
WBSRDA, Nadia Division
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Nadia Division, Nadia Zilla Parishad Hiad QarosE
Krishnagar, Nadia, 741101 JOINT ADMINISTRATIVE
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1)

2)
3)

4)

5)

6)

ELIGIBILITY OF CONTRACTORS

Contractors / Firms / Registered Unemployed Engineers’ Co-operative Societies / Registered Unemployed Labour
Co-operative Societies and bonafied outsider contractors with sound financial status and having experience in
timely completion of similar nature of work as mentioned above and also who have satisfactorily completed at
least one similar type of work and having a magnitude of not less than 40% of the value of work for which
applications are invited or they / he / she should be satisfactorily executing currently at least one similar nature of
work and having completed billing not less than 40% of the value of work for which tender is invited .

The credential should be in the name & style of the intending Tenderer only, and not in the name and / or style of
any of the Partner(s).

The applicants must have own/hired all machineries related to the construction of road work. List and proof of
machineries owned / hired by the Agency to be up loaded with Technical bid.

Duly self attested photocopies of Authentic documents of experience, resource and financial solvency in the shape
of payment certificates supported with relevant Work Orders and / or completion issued by authority not below
rank of Executive Officer, Panchayat Samity of works already executed during last 3 (Three) years and details of
technical personnel under his / her / their incumbency etc are to be manually to be produced as and when asked
for. Tender without documentary evidence of having in possession of machinery and equipment may not be
entertained. Relevant certificate from any Nationalized Bank in proof of financial solvency need also be submitted
along with the tender with Technical Bid.

6. A. Verification of original documents of participated bidders.

The Tender Inviting Authority may verify the original documents of participated bidders on any day after opening
of technical bid. Original document of own possession / taken on lease / notarial Certificate agreement of the
aforesaid machineries is to be furnished if required by the Tender Inviting Authority.

6. B. Penalty for suppression / distortion of facts i

Submission of false/fabricated/manufactured/incorrect documents or suppression of any Running or incomplete
works (including the work which is not declared as Completed, including works under PMGSY or any work in
any other Department Under the govt. of India/govt. of West Bengal/govt. undertaking organizations, also work
order Issued to the respective Bidder but work not started) or suppression or distortion of facts by the intending
tenderers is strictly prohibited, yet, if it is found/proved prior to issue of letter of acceptance; his/her/their bid will
summarily be rejected and the case may be referred to the appropriate authority for prosecution as per relevant IT
& 1.P.C. Act with forfeiture of earnest money forthwith to the WBSRDA and penal action will be taken by the
Department as it deem fit and may be debarred from participation in any tender within the jurisdiction of
WBSRDA for a minimum period of 1 (one) year or more as it deem fit by the tender Invmng authority or
competent Authority or WBSRDA.

The intending Tenderers should furnish a list of works executed by them / him / her of similar naturc and
magnitude as mentioned above with necessary certificate from the concerned Executive Engineer or an Engineer
of same rank or above of any Government / Government undertaking regarding satisfactory performance of such
works are to be manually to be produced at the time of opening of Tender. In absence of the above details tender
may not be accepted.

Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for
construction work is equal to or more than the total bid value. The available bid capacity will be calculated as
under:

Assessed Available Bid capacity = (A*N*M - B)

Where

A = Maximum value of civil engineering works executed in any one year during the last Five years (updated to
the price level of the last year at the rate of 8 percent simple interest a year) taking into account the completed as
well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to
be taken as %2 and more than 6 months as 1 in a year).

M=3.0

B = Value, at the current price level, of existing commitments and on-going works to be complated during the
period of completlon of the works for which bids are invited.
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7)

o

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated
period of completion remaining for each of the works listed should be countersigned by the Engineer in charge,
not below the rank of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:

(i) made misleading or false representations in the forms, statements, affidavits and attachments submitted in
proof of the qualification requirements; and/or

(ii) record of poor performance such as abandoning the works, not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc; and / or

(iii) participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices
and could not furnish rational justification for it to the Employer.

.o‘b\'v/

Executive Engineer-in-Charge
WBSRDA, Nadia Division

TERMS & CONDITION

Tender received later than specified date and time will not be considered. Tenders thus received will be opened as
per schedule in presence of tenderers who are intended to remain present. Such tenderers will please put their
signature in the tender opening documents as a token of witness during the opening process.

No application for the tender shall in any case be received after schedule date and time. Tenderers are requested to
fill in the tender documents correctly and completely, falling which the same will be liable for rejection according
to the discretion of the Authority.

Tender submitted without Earnest Money/Bank Draft etc. will be treated as informal. No application for transfer
of Earnest Money from one tender to another will be entertained.

WBSRDA, Nadia Division reserves the right not to accept the lowest offer and reject any tender without assigning
any reason thereof. All particulars of work may be had in the Office of the undersigned up to 4.00 P.M. on all
working days.

Earnest Money for each and every category to be deposited compulsorily by all intending tenderers.

All duties, taxes, royalties, Cess, [including 1% Cess under W.B. Building and other Construction Workers
(Regulation of Employments & Condition of Service) Act, 1996], toll, taxes and other levies payable by the
Contractor under the Contract to the State / Central Government for any other cause, shall be included in the rates,
prices and total Bid price submitted by the bidder 1% Cess under W.B. Building and other Construction Workers
(Regulation of Employments & Condition of Service) Welfare Cess Act, 1996 will be deducted from the running
bills.

Additional Performance Security @ 10% of the tendered amount shall be obtained from the successful bidder in

the form of Bank Guarantee if the accepted bid value is 80% or less of the Estimate put to tender. The Bank
Guarantee shall be returned immediately on successful completion of the contract i.e. 1 (One) years from the Date
of completion of the work. If the bidder fails to complete the work successfully, the Additional Performance
Security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the
confractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the
contractor as per relevant clause of the contract shall in no way be altered/affected by provision of this Additional
Performance Security. All other terms will be followed as per Memorandum of Finance Department, Govt. of
West Bengal vide No. 4608-F(Y) Date 18th July, 2018.

The Eamnest Money (2% of amount put to tender) will be released to bidder / contractor subject to submission of
Performance Security (P. S.) (2.5 % of Tendered Amount ) acceptable to the Employer in the form of an
unconditional Bank Guarantee or Fixed Deposit Receipt in favour of from Executive Engineer of the division
(PIU HEAD, functioning as DDO) from a scheduled Commercial bank. The remaining 7.5% S.D. Money will be
deducted from running account (R.A.) bills, so that the total amount of S.D/P.S. will become 10% (Ten Percent)
of the Contract Price, retained to the Employer for a period of One (1) years from the date of completion of the

work. The Performance Security (P.S.) should have validity of covering the Work Order period initially. The
m
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10.
19
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s
14.
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16.
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18.
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20.

2.

22.

25

24.

25.

26.

Performance Security should be extended by the bidder in a way so as to cover 1 years from the date of
completion. The claim period of the PS if in the form of Bank Guarantee should be 1 years and 45 days from date
of completion of the work. The Additional Security for unbalanced bids in accordance with Finance Department
memo no: 4608-F(Y) dated 18-07-2018. This additional Security if any must be submitted within 7 (seven) days
after receipt of Work Order.

Authenticated Copy of Rate Analysis should be submitted by Bidder in case of Unbalanced Bid (accepted rate is
15% or more less, than the estimated amount put to tender).

The executing agency (successful bidder) will have to get payment of bill/bills of the respective work on
availability of fund.

All Road should be covered by appropriate insurance coverage and under any circumstances Government need not
to spent further fund up to the end of One year Defect Liability Period.

The intending bidders are requested to inspect the work site before quoting their rates.

Evidence of access to line(s) of credit and availability of other financial resources/facilities/Bank Solvency (20
percent of the contract value) certified by banker (the certificate being not more than 3 months old) (As per
Annexure-II).

All the Intending Tenderers are requested to visit the sites of works prior to the submission of Tender at their own
effort and interest.

In case of any day, meant for this tender, appears to be an unscheduled holiday, the next working day will be
treated as scheduled / prescribed day for the same purpose.

No materials, Tools & Plants etc. will be issued by WBSRDA, Nadia Division.

No preconditioned tender will be accepted.

All the rates of works are inclusive of all taxes, cess, levy, octopi, royalties, transportation, loading, unloading,
stacking, etc including all other incidental charges therein.

The Successful Tenderer, herein after called the Contractor, will have to execute an agreement on a Non Judicial
Stamp worth Rs. 100/- only.

Both, the Contractor and the employer have agreed that it is not feasible to precisely estimate the amount of losses
due to delay in completion of works and the losses to the public and the economy, therefore, both the parties have
agreed that the Contractor shall pay liquidated damages to the Employer and not by way of penalty, at the rate 1%
(One percent) per week or part thereof of the value of work remaining for the period that the Completion Date is
later than the intended completion Date. The total amount of liquidated damages shall not exceed 10% of the
contract price. The employer may deduct liquidated damages from payments due to the contractors. Payment of
liquidated damages shall not affect the contractor’s other liabilities. If the Intended Completion Date is extended
after liquidated damages have been paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate.

i) Tax invoice(s) need to be issued by the supplier for raising claim under the contract showing separately the Tax
charged in accordance with the provision of GST Act’ 2017.

i1) The Bidder should submit their Technical Bid and Financial Bid accordingly considering the new Tax system
because of introduction of GST Act’ 2017, so as to comply with the said GST Act’ 2017 as above whatever the
estimated rate is there in the BOQ put to tender.

Sub-allotment of work maximum upto 25% of work value may be permitted subject to approval of the competent
authority.

Any bill (running account/final) payment of proposed executed work may be made to Agency as per availability
of fund. '

In case of inadvertent typographical mistake found in the specific price schedule of rates, the same will be treated
to be so corrected as to confirm with the prevailing relevant schedule of rates and /or technically sanctioned
estimate.

During construction works on road, which is open to traffic, suitable barriers with security arrangement are to be
kept to segregate they are of work. Red lights are to be provided at such barriers are night during poor visibility.
Night Chowkidars are also be maintained. All these aspects will have to be considered and it should be included in
the rates quoted by the firm during submission of tender.

The registered cooperative should submit the registration certificate, current renewal certificate of their
cooperative from competent authority with Technical bid.
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28.

29.

30.

31.

32
33

34.

33.

36.

Escalation claimed by the Agency will not be entertained by Authority.

The authority reserves the right to accept or reject any or all the tenders without assigning any reason. And the
right to add, alter or delete any of the conditions & terms, laid above, is also reserved.

In case if there be any objection/complain regarding Non-Eligibility in Technical Bid Evaluation, only Intending
Bidders or authorized persons on behalf of the Bidders may lodge objection/complain along with specific
authentic documents in support of their objection/complain as a proof to the Notice Inviting Authority or
Chairman, Tender Evaluation Committee within 48 (forty eight) hours from the publication time (uploading time
in web portal) of the Technical Bid Evaluation and beyond that time schedule (i.e. after expiry of 48 hours) no
objection/complain will be entertained as well as without any specific authentic documents as a proof in support
of lodged objection / complain, no objection or complain in this regard will be entertained by the Tender Inviting
authority/ Tender Evaluation committee. On the other hand strict penal action may be taken against the respective
Bidders for lodging false objection or complain in obligatory attitude/ creating hindrance towards development
works of the Govt. The detailed address of the complainant including e-mail /Fax number , Mobile number &
telephone number shall invariable have to be provided in their letter (Through which if objection complain has to
be lodged).

Dispute Redressal System: If any dispute or indifference of any kind whatsoever arises in connection with or
arising out of this Contract or the execution of works or maintenance of the works there under whether before its
commencement or during the progress of works or after the termination, abandonment or breach of the contract it
shall, in the first instance, be referred for settlement to the competent authority, described along with their powers
in the contract data above the rank of the Engineer. The competent authority shall within the period of 45days
after being requested in writing by the contractor to do so, convey his decision to the contractor. Such decision in
respect of every matter so referred, subject to review as herein after provided, be final and binding upon the
contractor. In case the work is already in progress, the Contractor shall proceed with the execution of works ,
including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid, with all
due diligence. The competent authority in this case shall comprise of the District Magistrate, Nadia, Addl.
Executive Officer, Nadia Zilla Parishad, Executive Engineer, WBSRDA, Nadia Division, Financial Controller and
one Assistant Engineer. If required, the Technical Advisor, WBSRDA, P&RD Department may be consulted.
Arbitration: In view of the provisions of Clause 33 on Dispute Redressal System, it is the condition of the contract
that there will be no arbitration for the settlement of any dispute between the parties.

Bids from joint venture are not allowed.

Measures for Air and Noise Pollution: All heavy equipments and machinery shall be fitted with Air Pollution
Control and Noise dampening devices that are operating correctly stockpiled sands and soil shall be slightly
wetted before loading, particularly, in windy condition, vehicles transporting sand and soil shall be covered with a
tarpaulin. Stockpiled sand should be sprinkled regularly with water and dust suppression measures be taken to
contain air pollution. All heavy equipments shall strictly follow the noise regulation.

Occupational safety and health hazards at work and camp sites:

i) All personnel at work site shall be provided with protective gears like, Helmet, Boots etc, so that injuries to
personnel are avoided or minimized.

ii) Children (less than 18 yrs.) and pregnant women shall not be allowed to work under any circumstances.

111) Dust suppression measures like sprinkling of water shall be ensure at all operations areas.

1v) The construction camps shall have health care facilities for the all workers.

Clean up of construction work sites: All operational areas under road construction works like work sites,
office/storage area, work force camps, and borrow arcas, shall be cleaned up and restored to its previous state soon
after operations are complete.

Termination

39.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.

39.2 Fundamental breaches of the Contract shall include, but shall not be limited to, the following:

(a) The Contractor stops work for 28 days when no stoppage of work in shown on the current Programme and the
stoppage has not been authorized by the Engineer;

(b) The Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or
amalgamation;
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(c) The Engineer gives Notice that failure to correct a particular Defect whether pertaining to construction work or
pertaining to defects liability period is a fundamental breach of the contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

(d) The Contractor does not maintain a Security, which is required;

(e) The Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid;

() If the Contractor, in the judgment of the Employer, has engaged in the corrupt, fraudulent or coercive practice
in competing for or in executing the Contract. For the purpose of this clause, “corrupt practice” means the
offering, giving, receiving, or soliciting of anything of value to influence the action of a public official in the
procurement process or in Contract execution. “Fraudulent Practice” means a willful misrepresentation or
omission of facts or submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified interest of other and/or
to influence the procurement process to the detriment of the Government interests. And, the includes collusive
practice among Bidders (prior to or after bid submission) designed to establish bid process at artificial non-
competition levels and to deprive the Employer of the benefits of free and open competition. “Coercive practice”
means the act of obtaining something, compelling an action or influencing a decision through intimidation, threat
or the use of force directly or indirectly, where potential of actual injury may befall upon a person, his/ her
reputation or property to influence their participation in the tendering process.

(g) If the Contractor has not completed at least three-eighth of the value of construction Work required to be
completed after half of the completion period has elapsed;

(h) If the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified in
the Contract Data;

(i) If the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract Data at the
appropriate time; and

(j) If the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws;

(k) If the Contractor engages child labour in violation of prevailing laws;

(1) If the Contractor fails to ensure that there is no gender bias in engagement of labour and other employees and
in payment of wages and he discriminate against female workers.

(m) Any other fundamental breaches as specified in the Contract Data.

39.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

39.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

Payment upon Termination

40.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer
shall issue a certificate for the value of the work done, less liquidated damages, less advance payments received up
to the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered from the Security Deposit, and Performance Security. If any amount
is still left un-recovered it will be a debt payable to the Employer from State PMGSY works, any other State
Government works including State Public Sector works executed by the Contractor.

Executive Engineer-in-Charge
WBSRDA, Nadia Division
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No. 23 /1(16)/ WBSRDA/ND/2022-23 Date: 07.04.2022
Copy forwarded for kind information and take necessary action to:

. The Hon’ble Sabhadhipati, Nadia Zilla Parishad

. The Additional Chief Executive Officer, WBSRDA, Kolkata-106
. The District Magistrate, Nadia

. The Chief Engineer, P&RD, Deptt, Kolkata-106.

. The Technical Advisor, WBSRDA, Kolkata-106.

. The Superintending Engineer, WBSRDA, Kolkata-106

. The Karmadakshya, Purta Karya, Nadia Zilla Parishad.

. The Adakshya, Nadia Zilla Parishad.

9. The Additional Executive Officer, Nadia Zilla Parishad.
10. The Secretary, Nadia Zilla Parishad.

11. The Block Development Officer, All Block.

12. The District Information Analyst, Nadia Zilla Parishad.
13. The Savapati, All P.S.

14. The Finance Officer, WBSRDA; Nadia Division.

15. The Accountant, WBSRDA, Nadia Division.

16. Office Notice Board, WBSRDA.
gl
)
1

Executive Engineer-in-Charge
WBSRDA, Nadia Division

OO\ Wn h W —
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Annexure-I

(a) Key equipments for construction of a Single Work are as follows:

SI No. Name of equipment Quantity (Nos.)
1 , Static Roller (8 ton) 1
2 Mini Hot Mix/ Spot Mix Plant 1
3 Tar Boiler 1
4 Water Tanker with sprinkler 1
Sd-
Executive Engineer-in-Charge
WBSRDA, Nadia Division
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Annexure-II

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES

BANK CERTIFICATE
This is to certify that M/s is a reputed company with a good financial standing. If the contract
for the work, namely, is awarded to the above firm, we shall be able to provide overdraft / credit
facilities to the extent of Rs. to meet their working capital requirements for executing the above contract.

Signature of Senior Bank Manager

Name of the senior Bank Manager
Address of the Bank
Stamp of the Bank

N.B.: Certificate should be on the letterhead of the bank.

Sd-
Executive Engineer-in-Charge
WBSRDA, Nadia Division

Mﬂwm
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E-mail-piunadia@gmail.com / wb-nad@pmgsy.nic.in

Annexure-II1I

FORMAT FOR AFFIDAVIT
I, S , S/o B e g aged...Years, Residing
UL e s i smansitn s , Proprietor/Partner/Director of............cocoiiiiiiiiiiiiiiin , do hereby solemnly affirm
and declare in connection With ...........coouiiiiiiiiii i as follows:-

1. That I, the undersigned, do certify that all the information furnished & statements made in the bid documents are
true and correct to the best of my knowledge and belief.

2. That the undersigned also hereby certifies that neither any near relations of DE/EE/SE/AE/SAE of the Department
nor any retired gazetted officers are in our Employment.

3. The undersigned would authorize and request any bank, person, firm or corporation to furnish pertinent information
as deemed necessary and or as requested by the Department to verify this statement,

4. The undersigned understands and agrees that the bid shall remain open for Acceptance 180 days from the date of
opening of financial bid.

5. The undersigned agrees to invest 30% of the contract price of works by cash during the implementation of the
works.

6. The undersigned agrees to authorize the authority to seek references from the Bankers of the undersigned.

7. If the contract is awarded to us, we will deploy at site all necessary T&P and equipments as listed in the ITB of the
bidding document immediately on receipt of the work order. We would commence the work only on deployment of
machineries at site to the full satisfaction of the Engineer-in Charge. We would be duty bound to use those equipments
at site to achieve the best result as per requirement of the contract. We would upkeep and maintain those equipments
in running condition till completion of the Project. Any breakdown of any equipment will be replaced immediately.
No part of equipment will be shifted to another site without the written permission of the E.I.C.

8. We would establish a site Laboratory with minimum testing equipments / apparatus as listed in the ITB to conduct
the various tests on soil, aggregates, cement, concrete to maintain the quality at site. We will upkeep the Laboratory
set-up in good condition of the Project.

9. We would deploy at site all necessary technical Personnel for efficient contract management and supervision of
works with a view to achieving best quality of works at site.

10. We would carry out all necessary tests of all major items at frequency spelled out in the contract document /
MORD Specification book / SP 20/SP 72 to achieve the best quality work at site. We will be contract bound to bring
to the notice of the EIC any non-compliance of test results along with the action taken report.

11. Any departure whatsoever in any form will be considered as breach of contract. In such situation the Department
at his liberty may with hold our payment till we rectify the defects or fulfill our contractual obligation. In this
connection, Departmental decision will be final and binding.

12. The undersigned also certifies that neither we have abandoned any work awarded to us, nor any penal action was
taken against us by any department. The undersigned also declares that we do not have any running litigation with any
department.

12, (A) Amount of liquidated damages for Whole of work delay in completion of works 1 percent of the Initial
Contract Price, rounded off to the nearest thousand, per week.

12. (B) Maximum limit of liquidated damages for 10 per cent of the Initial delay in completion of work. Contract
Price rounded off to the nearest thousand.

Sd-
Executive Engineer-in-Charge
WBSRDA, Nadia Division
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WEST BENGAL STATE RURAL DEVELOPMENT AGENCY

Nadia Division, Nadia Zilla Parishad

Krishnagar, Nadia, 741101
E-mail-piunadia@gmail.com / wb-nad@pmgsy.nic.in

Head Quarter
JOINT ADMINISTRATIVE

BUILDING (6™ FLOOR)
BLOCK HC-7, SECTOR-III, SLAT

LAKE CITY,
KOLKATA-700106

Annexure-1V
Group list for development works in different Blocks in the district of Nadia
NIT No. 1/WBSRDA of 2022-23
" : Earnest
haniiates Money (@ . Cost of
Sl Amount " Time of
Name of Work Package No. : 2% of : Tender
No. (Including GST . Completion
& Cess) Estimated Documents
Amount)
1 2 ; 3 4 5 7
Maintenance of BGSY 45 (Forty
(PMGSY) Road from Five) days
1. | Dakshin Rameswarpur WB-14-115 Rs. 4,99,765.00 Rs. 9,996.00 from the Rs. 150.00
to Mithapur within date issue of
Ranaghat-II Block work order
Maintenance of BGSY
(PMGSY) Road from lffv g ggtyys
2 b WB-14-108 | Rs.4,99,673.00 | Rs.9,994.00 | fromthe | Rs.150.00
Dakshin to Sundalpur .
e : date issue of
within Karimpur-I
Block work order
Maintenance of BGSY
(PMGSY) Road from ey g i
Elangi to Dakshin Y
3 b e WB-14-79 Rs. 4,99,371.00 | Rs. 9,988.00 from the Rs. 150.00
Ttk la) i d;fﬂff)‘;ge‘;f
Chapra Block
Maintenance of BGSY
(PMGSY) Road from » (f il
Durlabhpur Primary V)
4 Mool WB-14-78 Rs. 4,99,315.00 | Rs. 9,987.00 from the Rs. 150.00
. ol date issue of
Krishnapur within K ord
Karimpur-I Block s
Maintenance of BGSY 45 (Forty
(PMGSY) Road from Five) days
5 Mukundapur to WB-14-10 Rs. 4,99,086.00 Rs. 9,982.00 from the Rs. 150.00
Bhaluka within date issue of
Nabadwip Block work order

,@\@“ >

Executive Engineer-in-Charge
WBSRDA, Nadia Division
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